

 <b>City of Rocky Mount Addendum 1</b>	
<b>Refer <u>ALL</u> Inquiries regarding this RFP to:</b> Chynice Chapman Purchasing Manager	<b>RFP # 320-180222CC</b> CBD Urgent Housing Repairs (9) Nine Properties
	<b>RFP Due Date:</b> 03/23/2022
	<b>Contract Type: Construction Repair</b>

FAILURE TO RETURN THIS ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS MAY SUBJECT YOUR PROPOSAL TO REJECTION ON THE AFFECTED ITEM(S):

The City of Rocky Mount conducted a site visit on Wednesday, March 9, 2022, at 10:00 a.m. and the following changes are being provided as discussed during the property inspections. Please be advised of these updates when you are drafting your bid responses.

**Property A: 909 Long Avenue**  
No changes to this property.

**Property B: 439 N Mercer Street**  
No changes to this property.

**Property C: 820 Tarboro Street**  
1. Not replacing the heat system in the bathroom. Currently, it does not work. The sink also does not work.

**Property D: 923 Tarboro Street**  
No changes to this property.

**Property E: 938 Tarboro Street**  
1. Remove 6975 – Tub/Shower Enclosure Door Unit.  
2. Remove 7675 – Place Light Switch.

**Property F: 1301 Sycamore Street**  
No changes to this property.

**Property G: 329 Commodora Drive**  
1. Changes to Item # 6059 – There is a split system in this home. The unit must be replaced with Electric AC and Heat with Duct Work. Natural Gas Heat is deleted from the Package Unit.

**Property H: 801 Clark Street**  
No changes to this property.

**Property I: 711 Arlington Street**  
The homeowner was not at home for the inside inspection.