



ROCKY MOUNT  
CITY MANAGER'S OFFICE  
THE CENTER OF IT ALL

City Council Agenda

Date: 05/28/2019

To: The Honorable Mayor and City Council

Subject: CRM # 76243 - Re-Bid Parkers Canal Stream Stabilization

Summary of Requested Action:

Recommendation is to award this contract to the lowest responsive responsible bidder, BCS Contractors, LLC for a total cost of \$493,638.00. A 10% contingency is also being requested in the amount of \$49,363.80 for this project. This project will be paid for out of account number 64094649-559301-10027, which has a balance of \$573,304.36.

Department Requesting Action: Public Works

Budgetary Impact:

Funds programmed in CIP and appropriated in current budget.

City Manager's Recommendation:

*Recommend Approval. R. J. Nancy 6/13/19*

# MEMORANDUM



ROCKY MOUNT  
FINANCE  
THE CENTER OF IT ALL

**To:** Amy Staton, Director of Finance  
**From:** Candice Kirtz, Purchasing Manager  
**Date:** 5/28/2019  
**Re:** CRM #76243 – Re-Bid Parkers Canal Stream Stabilization

---

Bids were received and opened April 9, 2019 for “CRM #76243 Re-Bid Parkers Canal Stream Stabilization”. The subject bid was advertised in the Rocky Mount Telegram newspaper and on the City of Rocky Mount Purchasing webpage. Proposals were submitted by two (2) firms as shown on the attached tabulation.

The bids received were evaluated with Marc T. Horstman, PE, PH, CFM of W.K. Dickson & Company, Incorporated and the Director of Public Works. After reviewing the bids received and the attached “Letter of Recommendation for Award” from Marc T. Horstman, PE, PH, CFM, it is our recommendation to award this contract to the lowest responsive responsible bidder, BCS Contractors, LLC at their total cost of \$493,638.00. Mr. William Brian Colbert is the member manager of BCS Contractors, LLC. A 10% contingency is also being requested in the amount of \$49,363.80 for this project.

This project will be paid for out of fund account number 64094649-559301-10027, which has a balance of \$573,304.36.

A contract will be issued to the successful bidder based upon City Council award.

I concur with the above recommendation.

Brad Kerr  
Director of Public Works

Amy Staton  
Director of Finance

Chris Beschler  
Assistant City Manager

Rochelle D. Small-Toney  
City Manager

**BID TABULATION SHEET**

OWNER: City of Rocky Mount, North Carolina


I Certify that this is a true and corrected record of bids received.

PROJECT: Parkers Canal Stream Stabilization ReBid Number 76243

LOCATION: Conference Room 3, 2nd Floor of Fredrick E. Turnage Administrative Complex, 331 South Franklin Street, Rocky Mount, North Carolina 27804-5712

DATE: 9-Apr-19

W.K. Dickson & Co., Inc.  
Raleigh, N.C.



Please note that items that have been bolded, highlighted and italicized are mathematical corrections.

Firm:	BCS Contractors LLC	NC License No F-0374	Trader Construction Company	NC License No F-0374
Address:	1180 Tyson Loop Rd Spring Hope, NC 27882		2500 Hwy 70 E New Bern, NC 28563	
License Number/Bid Bond		53835		2943

ITEM NO.	PAYMENT SPECIFICATION REFERENCE	DESCRIPTION	EST QTY	UNIT	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
<b>BASE BID:</b>								
1		Mobilization (3% of Base Bid)	1	LS	\$ 14,000.00	\$ 14,000.00	\$ 17,000.00	\$ 17,000.00
2		Testing Allowance	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
3	SP2	Demolition	1	LS	\$ 56,800.00	\$ 56,800.00	\$ 15,000.00	\$ 15,000.00
4	SP3	Utility Coordination	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 2,200.00	\$ 2,200.00
5	CI	Rock Excavation	10	CY	\$ 1,000.00	\$ 10,000.00	\$ 15.00	\$ 150.00
6	CI	Select Backfill	100	TN	\$ 20.00	\$ 2,000.00	\$ 35.00	\$ 3,500.00
7	SP4	Erosion Control Liner	50	SY	\$ 100.00	\$ 5,000.00	\$ 7.40	\$ 370.00
8	CI	#57 Stone	100	TN	\$ 52.50	\$ 5,250.00	\$ 60.00	\$ 6,000.00
9	SP5	Encapsulated Soil Lifts	205	LF	\$ 500.00	\$ 102,500.00	\$ 210.00	\$ 43,050.00
10	SP6	Precast Custom Culvert Headwall - 1	1	EA	\$ 27,000.00	\$ 27,000.00	\$ 35,000.00	\$ 35,000.00
11	SP7	Precast Custom Culvert Headwall - 2	1	EA	\$ 27,000.00	\$ 27,000.00	\$ 35,000.00	\$ 35,000.00
12	SP8	14'W x 7'H Precast Culvert	15	LF	\$ 4,067.00	\$ 61,005.00	\$ 9,500.00	\$ 142,500.00
13	SP9	Riffle Grade Control	1	LS	\$ 37,700.00	\$ 37,700.00	\$ 115,000.00	\$ 115,000.00
14	SP10	Zone 1 Planting, Live Stakes	200	EA	\$ 10.00	\$ 2,000.00	\$ 5.25	\$ 1,050.00
15	SP11	Zone 2 Planting, Bank Stabilization	250	EA	\$ 10.00	\$ 2,500.00	\$ 8.40	\$ 2,100.00
16	SP12	Log Grade Control	2	EA	\$ 3,500.00	\$ 7,000.00	\$ 2,375.00	\$ 4,750.00
17	SP13	Riparian Seeding	60	LB	\$ 100.00	\$ 6,000.00	\$ 31.60	\$ 1,896.00
18		Permanent Seeding & Mulching	2750	SY	\$ 1.80	\$ 4,950.00	\$ 0.80	\$ 2,200.00
19		8" PVC Storm Drain Cleanout	2	EA	\$ 500.00	\$ 1,000.00	\$ 692.00	\$ 1,384.00
20		8" PVC Storm Drainage Pipe	60	LF	\$ 50.00	\$ 3,000.00	\$ 18.50	\$ 1,110.00
21		Temporary Rock Silt Check Dam	2	EA	\$ 750.00	\$ 1,500.00	\$ 370.00	\$ 740.00
22		Temporary Block and Gravel Curb Inlet Protection (CRM Std. 3.5)	2	EA	\$ 400.00	\$ 800.00	\$ 263.00	\$ 526.00
23		Temporary Construction Entrance	1	EA	\$ 2,500.00	\$ 2,500.00	\$ 1,960.00	\$ 1,960.00
24		Temporary Silt Fence (CRM Std. 3.3)	925	LF	\$ 5.00	\$ 4,625.00	\$ 3.50	\$ 3,237.50
25	SP14	Special Stilling Basin	2	EA	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00
26	SP15	Construction Staking	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 40,000.00	\$ 40,000.00
27		Chain Link Fence	705	LF	\$ 25.00	\$ 17,625.00	\$ 26.00	\$ 18,330.00
28		Traffic Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 5,000.00	\$ 5,000.00
29	SP16	Stormwater Pump Around	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 50,000.00	\$ 50,000.00
30		5' Concrete Sidewalk (CRM Std. 2.20)	237	SY	\$ 59.00	\$ 13,983.00	\$ 87.00	\$ 20,619.00
31	CI	Allowance for Private Property Repair	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
32		Standard Wheelchair Ramp (CRM Std. 2.21)	2	EA	\$ 1,000.00	\$ 2,000.00	\$ 2,750.00	\$ 5,500.00
33		Willow Oak (8' min. height at time of planting)	7	EA	\$ 300.00	\$ 2,100.00	\$ 300.00	\$ 2,100.00
34		Crepe Myrtle (3-gallon, min. 4' height at time of planting)	6	EA	\$ 300.00	\$ 1,800.00	\$ 200.00	\$ 1,200.00
<b>TOTAL BASE BID (ITEMS 1 THROUGH 34):</b>						<b>\$ 493,638.00</b>		<b>\$ 600,472.50</b>
<b>BID ALTERNATE #1</b>								
BA1-1		Cast-in-Place Custom Culvert Headwall - 1	1	EA	\$37,000.00	\$ 37,000.00	\$ 30,000.00	\$ 30,000.00
BA1-2		Cast-in-Place Custom Culvert Headwall - 2	1	EA	\$37,000.00	\$ 37,000.00	\$ 30,000.00	\$ 30,000.00
BA1-3		14'W x 7'H Cast-in-Place Culvert	15	LF	\$4,800.00	\$ 72,000.00	\$ 9,000.00	\$ 135,000.00
<b>TOTAL FOR ALTERNATE #1 (ITEMS BA1-1 THROUGH BA1-3):</b>						<b>\$ 146,000.00</b>		<b>\$ 195,000.00</b>



April 24, 2019

Mr. Donald Perry, PE  
City of Rocky Mount  
PO Box 1180  
Rocky Mount, NC 27802-1180

**RE: City of Rocky Mount, North Carolina  
Parkers Canal Stream Stabilization Design Project  
WKD Project Number 20180121.00.RA  
Bid Tabulation and Recommendation**

Dear Donald:

Formal bids for the referenced project were opened on April 9, 2019 at 2:00 PM EDT. Two bids were received, where the only two bidders, listed in ascending order, are BCS Contractors LLC, and Trader Construction Company. All bids contained the required 5% bid bond, acknowledged receipt of all addenda, identified their North Carolina General Contractors License number, enclosed the properly executed bid forms, supplemental forms and Minority and Women Business Enterprise forms. The Certified Bid Tabulation is attached to this Recommendation Letter.

During our review of the two bids that were submitted for this project, we found no math errors. The Certified Bid Tabulation reflects the correct numbers.

Based on our bid analysis and background check of the apparent low bidder, BCS Contractors LLC is the responsive lowest bidder with a Total Base Bid of \$493,638.00.

Based on the information received at this time, we recommend that the City of Rocky Mount award the Bid to BCS Contractors LLC in the amount of **\$493,638.00** to perform the subject work.

As always, we appreciate the opportunity to provide you with our services and look forward to assisting you with the construction of this project.

Sincerely,

W.K. Dickson & Co., Inc.

A handwritten signature in black ink, appearing to read "Marc Horstman", with a long horizontal flourish extending to the right.

Marc T. Horstman, PE, PH, CFM

Attachment

cc: Project File 20180121.00.RA (k) w/Bid Tabulation