Vendor: _____



City of Rocky Mount Addendum 1

Refer <u>ALL</u> Inquiries regarding this RFP to: Antionette Goodwyn, MWBE Coordinator Antionette.goodwyn@rockymountnc.gov RFP 320-300523APG
RFP Due Date: 06/29/2023
Contract Type: Construction

1. Please note the **CORRECT** RFP number below.



Request for Proposal #: 320-300523APG

Workforce Housing

Date of Issue: 06/16/2023

Proposal Due Date: 06/29/2022 At 02:00 P.M. ET

Direct all inquiries concerning this RFP to:

Antionette Goodwyn
MWBE Coordinator
Antionette.Goodwyn@rockymountnc.gov
252-972-1236

2. Please note the CORRECT Attachment A Pricing Sheet Below (page 2).

ATTACHMENT A: PRICING

The undersigned hereby declares that he has carefully examined the Rehabilitation Specifications in the Contractors Handbook and the Work Write-Ups, and will provide all materials and equipment and perform all work in accordance with the Rehabilitation Specifications, the Work Write-Ups/Scope of Work, and the requirements under them for the following sum to wit:

Property #	DESCRIPTION (Address)	Cost
A	1509 W Thomas Street	\$
В	1421 Sunset Avenue	\$
С	637 Piedmont Avenue	\$
D	1216 York Street	\$
Е	1113 S Franklin Street	\$
F	520 Lincoln Drive	\$
G	1209 Eastern Avenue	\$
Н	622 Coleman Avenue	\$

TOTAL	\$

3. Changes to bid packet:

1216 York Street



Remove 7590 paragraph in its entirety.

7590 RECEPTACLE GFCI BATH

Install a flush mounted, ground fault circuit interrupted ivory duplex receptacle with ivory cover plate adjacent to lavatory using copper romex. Fish wire and repair all tear out. GCI shall be tamper resistant and conform with UL 943 standard including the required self test (auto monitoring) function.





6100 **GAS HEAT, ELECTRIC A/C**

Install an intermittent pilot, gas, forced air furnace with electric cooling package. Include galvanized return, insulated supply, wall registers, concrete pad set back controls and all accessories for complete hook up. Unit shall be sized to efficiently heat and cool structure with a AFUE of 86 and COP of 4.0. Replace Ductwork.

622 Coleman Avenue



Remove 3560 paragraph in its entirety. Instead, Replace all ramp boards and paint. Paint the entire deck as well.

