


Vendor: \_\_\_\_\_

	<b>City of Rocky Mount Addendum 1</b>	
	Refer <b><i>ALL</i></b> Inquiries regarding this RFQ to: Jalisa Staton Purchasing Clerk	RFQ # 320-190122JS
		RFQ Due Date: 02/08/2022 by 4:00 p.m.
Contract Type: Goods/Services		

FAILURE TO RETURN THIS ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS MAY SUBJECT YOUR PROPOSAL TO REJECTION ON THE AFFECTED ITEM(S):

**RFQ Schedule Reminder**

Event	Responsibility	Date and Time
Issue RFQ	City	01/25/2022
Hold Pre-Bid Meeting <b><i>OR</i></b> Site Visit	City	
Submit Written Questions	Vendor	01/28/2022 by 4:00 p.m.
Provide Responses to Questions	City	02/01/2022
Submit Quotes	Vendor	02/08/2022 by 4:00 p.m.
Contract Award	City	TBD

**Question and Answer**

**Question 1: Will the concrete driveway at 1012 Niblick Drive have to be removed as a part of demolishing the subject project? Or remove & replace any concrete that is damaged during the demolition process only?**

**Answer 1:** Concrete driveway to remain. Damaged concrete to be squared off and removed.