
CLIENT:

PROJECT:

PROJECT NO.: 21-10329-8015
DATE: 4/7/2022

1 2 3 4 5 6 7

1 Furnish and Construct Transformer Foundation $187,586.00 $232,819.09

2 Demolition of existing transformer pad $14,500.00 $85,165.50

3 Removal of 44' of existing duct bank and one man hole $22,300.00 $32,015.41

TOTAL LABOR AND MATERIALS:
$224,386.00 $350,000.00

1

Their bid is evaluated by the sum of the line items, the original total has been confirmed to be a mistake.

*** recommended low evaluated bidder
MICHAEL J. WINKLER

This is to certify that at on Tuesday, April 5, 2022, the bids tabulated herein were publicly opened, read, checked, and the above totals are correct.   Any 

REMARKS:
Carolina Power & Signalization's proposal included a total cost of $234,386.00.

BID TABULATION

City of Rocky Mount
South POD Transformer Upgrade 

DESCRIPTIONS
Carolina Power 
&Signalization

Aubrey Silvey 
Enterprises Inc.

LABOR

m.winkler
Signature

m.winkler
North Carolina Seal

m.winkler
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