


Vendor: _____

 City of Rocky Mount Addendum 1	
Refer <u>ALL</u> Inquiries regarding this RFQ to: Tracy Johnson, Purchasing Clerk tracy.johnson@rockymountnc.gov	RFQ #320-200722TJ – Residential Demolition
	RFQ Due Date: 8/9/2023
	Contract Type: Service

Question: Has an asbestos survey been done yet?

Answer: Yes, the asbestos survey was completed 8/3/2022. It will take a few weeks for the findings to be presented.