

 City of Rocky Mount Addendum 1	
Refer <u>ALL</u> Inquiries regarding this RFP to: Ramona Plemmer Senior Purchasing Technician	RFP #320-020822RP
	RFP Due Date: 8/26/2022
	Contract Type: Construction

FAILURE TO RETURN THIS ADDENDUM IN ACCORDANCE WITH INSTRUCTIONS MAY SUBJECT YOUR PROPOSAL TO REJECTION ON THE AFFECTED ITEM(S):

SCHEDULE REMINDER:

Event	Responsibility	Date and Time
Issue RFP	City	Friday 8/12/2022
Mandatory Pre-bid/Site Visit (choose one)	City	Friday 8/19/2022 10:00 AM or 2:00 PM
Submit Written Questions	Contractor	Friday 8/19/2022
Provide Response to Questions/Addendum Deadline	City	Monday 8/22/2022
Submit Proposals	Contractor	Friday 8/26/2022 4:00 pm
Contract Award	City	TBD
Estimated Completion Date	Contractor	TBD

Question and Answers/Clarifications

Please Note:

1. 808 Peachtree St - The changes are 7 posts instead of 8 and remove the installation of 1 window on the right of the property and there are 6 windows to install on front instead of 5.
2. 1537 Beverly Rd. – Will not replace the shower in bathroom 2. Will replace existing commode with an ADA accessible commode.

Please see the correct pictures for the following properties:

713 Piedmont Ave.



3300 Amherst Rd.

