

	City of Rocky Mount Addendum 1	
Refer <u>ALL</u> Inquiries regarding this RFP to: Ramona Plemmer Purchasing Manager	RFP #320-020922RP	
	RFP Due Date: 9/30/2022 4:00 pm	
	Contract Type: Construction/Repair	

PLEASE NOTE: The RFP due date has been extended and the city is offering an urged and cautioned pre-bid/site visit.

PROJECT SCHEDULE

Event	Responsibility	Date and Time
Issue RFP	City	Thursday 9/8/2022
Pre-Bid/Site Visit	City	Tuesday 9/13/2022 10:00 am
Submit Written Questions	Vendor	Wednesday 9/14/2022 12:00 pm (noon)
Provide Responses to Questions	City	Friday 9/16/2022
Submit Bids (Extended)	Vendor	Friday 9/30/2022 4:00 pm
Council Meeting	City	<i>TBD</i>

Question and Answers:

Question: Who is responsible for the traffic control?

Answer: The contractor is responsible for their own traffic management.

Question: Does the city have all the necessary materials on hand to begin the work as soon as possible or are there materials that still need to be acquired?

Answer: Most of everything is here. We expect to have everything within a week of placing the order.