

 City of Rocky Mount Addendum 1	
Refer <u>ALL</u> Inquiries regarding this RFP to: Antionette Goodwyn, MWBE Coordinator Antionette.goodwyn@rockymountnc.gov	RFQu 320-010323APG
	RFP Due Date: 04/12/2023
	Contract Type: Construction

Due to an unforeseen circumstance, the schedule for this project has been delayed. **Please note that the site visit for March 27, 2023, is cancelled.** The New schedule for this project is below.
Thank you!

RFP Schedule Reminder

Event	Responsibility	Date and Time
Issue RFQu	City	Tuesday, 03/21/2023
Pre-Bid / Site Visit	City	Monday, 04/03/2023 at 10:00 am
Submit Written Questions No Later Than	Designer	Wednesday, 04/05/2023 by 5:00 pm
Provide Response to Questions/Addendum	City	Friday, 04/07/2023 by 5:00 pm
Submit Qualifications No Later Than	Designer	Wednesday, 04/12/2023 at 2:00 pm
Estimated Start Date	Designer	TBD